CURVE METRICS
EMPOWRING BUSINESS ONLINE

CUSTOM CRM DEVELOPMENT PROPOSAL

Signage Care CRM & Service Management Platform

A centralized web application for multi-location signage assets, service requests, ticket tracking, preventive maintenance and field-service visibility.

Breakdown	Preventive	Multi-Location	Service
Support	Care	AMC	Reporting

Prepared by Curve Metrics

Professional Web Application Development | React / Next.js + Laravel + MySQL

COMMERCIAL SUMMARY

₹59,999/-	6-8 Weeks	30 Days
Project Value	Delivery Timeline	Post-Launch Bug-Fix Support

Prepared by Curve Metrics | 15 October 2026 | curvemetrics.in

01 / PROJECT VISION

Project Vision

A focused first-phase CRM based on the functions represented in the supplied Signage Care dashboard reference.

Curve Metrics proposes to build a responsive, role-based Signage Care CRM that centralizes day-to-day service operations across multiple client locations. The platform will make it easy to report signage problems, generate and track tickets, monitor assets, schedule preventive maintenance, view service evidence and maintain a clear service history.

Centralized Operations

One system for tickets, locations, assets, maintenance schedules and service history.

Multi-Location Visibility

Store/location managers can see the status of signage assets and service activity relevant to their locations.

Transparent Service Tracking

Every request can be tracked through status, technician assignment, priority, ETA and completion.

Evidence-Based Completion

Before and after photographs create a clear visual record of completed service work.

Preventive Maintenance

Last visit, next visit and scheduled maintenance remain visible and easy to manage.

Responsive Web Application

Designed for desktop, laptop, tablet and mobile browser access without special hardware.

Scope Basis

This proposal intentionally includes the functionality visible or directly required to operate the supplied dashboard reference. Advanced enterprise features not represented there are excluded from Phase 1 and can be added later if required.

02 / WHAT'S INCLUDED - BY LOGIN

What's Included - By Login

The same core system is presented differently to each operational user so responsibilities remain clear.

A. Admin / Service Management

Area	Admin Capability
Dashboard	View open, in-progress, completed and overdue ticket counts; total assets; asset health; recent tickets; preventive maintenance and service evidence.
Service Requests	Review incoming signage problems with location, selected asset, problem notes and uploaded images.
Service Tickets	Manage ticket ID, location, problem, priority, status, technician assignment and ETA.
Locations & Assets	Maintain client/store locations and the signage assets associated with each location.
Preventive Maintenance	Maintain last visit, next visit and scheduled maintenance status.
Reports & Downloads	Access service, asset and maintenance information and downloadable documents/reports.

B. Store / Location Manager

Area	Store / Location Manager Capability
Dashboard	See relevant open, in-progress, completed and overdue tickets plus asset health and upcoming preventive maintenance.
Raise Service Request	Select location/asset, describe the problem, upload a photo and submit the request.
My Locations	View assigned store/location records and related signage assets.
Ticket Tracking	Track ticket number, problem, priority, status, technician and ETA.
AMC Details	View basic AMC/service information applicable to the location and covered assets.
Before & After	View photographic evidence of service completion.
Support	Use the dedicated support area for assistance and service-related communication.

C. Technician / Service Team

Area	Technician Capability
Assigned Tickets	View assigned location, asset/problem, priority and current service status.
Status Updates	Update work status while progressing through the service request.
Service Evidence	Upload mandatory before and after photos and add service notes.
Completion	Mark service work complete so the ticket and service history are updated.

03 / CORE FUNCTIONAL MODULES

Core Functional Modules

The Phase-1 application is organized around the modules visible in the supplied dashboard concept.

Dashboard

Open Tickets, In Progress, Completed This Month, Overdue, total assets, asset health, recent tickets and scheduled preventive maintenance.

Service Request

Raise a signage problem by selecting location and asset, entering requirement notes and uploading issue photographs.

My Locations

View and manage the stores/branches covered under the signage service arrangement.

Service Tickets

Track ticket ID, location, problem, priority, status, technician and ETA from one place.

Preventive Maintenance

Maintain next visit, last visit and maintenance status for each covered location.

Asset Register

Maintain signage asset records, location association, condition and service history.

AMC Details

Display basic AMC/service details and the signage coverage relevant to the client/location.

Asset Health Overview

Classify assets as Healthy, Attention Required or Critical and show summary percentages/counts.

Before & After

Store the photographic proof of service work for visibility and future reference.

Reports

Basic service, ticket, asset and preventive-maintenance reporting.

Downloads

Provide access to relevant service reports and uploaded documents.

Support

Dedicated support/contact section for users requiring assistance.

Global Search

Search by Ticket ID, Location or Asset using a single top-level search bar.

Notifications

Dashboard notification indicator for important service/ticket updates.

04 / SERVICE & MAINTENANCE WORKFLOWS

Service & Maintenance Workflows

A clear workflow keeps the platform easy to use and makes ticket accountability visible to every relevant user.

1	2	3	4	5	6
Problem Reported	Request Created	Ticket Generated	Service Review	Technician Assigned	In Progress

Service Completion Flow

1	2	3	4	5
Before Photo	Service Work	After Photo	Complete Ticket	Update History

Ticket Status Framework

Status	Meaning
Assigned	Ticket accepted and technician/service resource assigned.
In Progress	Service work has started.
Parts Required	Ticket is waiting for required parts/materials before completion.
Scheduled	Service visit is scheduled for a future date.
Completed	Service activity is complete and evidence/history is stored.

Preventive Maintenance Flow

1	2	3	4	5	6
Asset Registered	Schedule Created	Upcoming Visit	Service Visit	Last Visit Updated	Next Visit Scheduled

Multi-Location Structure

Brand / Client	Location	Assets	Operational Records
One Brand	Location A	Signage assets	Tickets + Maintenance
One Brand	Location B	Signage assets	Tickets + Maintenance
One Brand	Location C	Signage assets	Tickets + Maintenance

05 / DASHBOARD, DATA & REPORTING

Dashboard, Data & Reporting

The dashboard will provide an immediate operational picture while preserving the service history behind each location and asset.

Dashboard KPI Cards

12	8	22	3
Open Tickets	In Progress	Completed	Overdue

Asset Health

Show total assets under care and the split between Healthy, Attention Required and Critical.

Recent Service Tickets

Display the latest tickets with ticket ID, location, problem, priority, status, technician and ETA.

Before & After

Provide immediate visual confirmation of completed signage work.

Scheduled Preventive Maintenance

Show location, next visit, last visit and scheduled status.

Service History

Retain ticket and maintenance history so past work is easy to reference.

Global Search

Quickly locate records using Ticket ID, Location or Asset.

Basic Reports Included

Report	Coverage
Ticket Status	Open, in-progress, completed and overdue tickets.
Location-wise Service	Service activity grouped by store/location.
Asset Health	Healthy / Attention Required / Critical asset summary.
Preventive Maintenance	Upcoming and completed scheduled maintenance.
Service Completion	Completed tickets with before/after evidence and service notes.

06 / TECHNOLOGY, SECURITY & DELIVERABLES

Technology, Security & Deliverables

A straightforward modern stack keeps the platform maintainable, responsive and suitable for future expansion.

Layer	Technology	Purpose
Frontend	React.js / Next.js	Responsive CRM dashboard and user interfaces.
Backend	Laravel	Business logic, authentication, tickets, locations, assets and maintenance APIs.
Database	MySQL	Structured storage for users, locations, assets, tickets and service history.
Application Type	Responsive Web App	Accessible through modern desktop and mobile browsers; no dedicated hardware required.
Deployment	Cloud / VPS	Production deployment based on client hosting preference.

Security & Access

Secure Authentication

Role-based login with protected application areas and password hashing.

Role-Based Visibility

Admin, Store/Location Manager and Technician views remain separated according to responsibilities.

Protected Uploads

Service images and documents handled through controlled upload mechanisms.

Standard Web Security

Validation, authorization checks, secure API handling and SSL-ready deployment.

Included Deliverables

- Custom CRM UI aligned to the supplied Signage Care dashboard direction
- Store / Location Manager portal
- Service request and ticket management
- Preventive maintenance tracking
- Before / After service evidence
- Laravel backend + MySQL database
- Responsive Admin / Service Management dashboard
- Technician / Service Team interface
- Multi-location and asset register management
- AMC details view
- Basic reports, downloads, support, search and notifications
- Production deployment assistance and basic handover/training

07 / IMPLEMENTATION PLAN & COMMERCIAL PROPOSAL

Implementation Plan & Commercial Proposal

A lean 6-8 week Phase-1 delivery keeps the project within budget while covering the complete day-to-day workflow shown in the reference.

Phase	Activity	Target
1	Requirement Freeze + Data Model	Week 1
2	UI/UX + Dashboard Screens	Week 1-2
3	Users, Locations + Asset Register	Week 2-3
4	Service Requests + Ticket Workflow	Week 3-4
5	Technician + Before/After Evidence	Week 4-5
6	Preventive Maintenance + AMC Details	Week 5-6
7	Reports, Search, Downloads + Support	Week 6-7
8	Testing, UAT, Deployment + Handover	Week 7-8

Commercial Proposal

TOTAL PHASE-1 DEVELOPMENT COST

₹59,999/-

GST / applicable taxes, if any, will be charged separately.

Suggested Payment Milestones

Milestone	%	Amount
Project Confirmation	40%	₹24,000
Working CRM / UAT Build	30%	₹18,000
Production Deployment & Handover	30%	₹17,999

30-Day Complimentary Bug-Fix Support

Covers defects in delivered functionality reported after go-live. New features, scope changes, major redesigns, third-party services and enhancements are quoted separately.

08 / SCOPE CLARIFICATION, ASSUMPTIONS & APPROVAL

Scope Clarification, Assumptions & Approval

Clear boundaries keep the initial CRM affordable and prevent later ambiguity around enterprise features that are not part of the supplied dashboard reference.

Not Included in Phase 1

- White-label client portals or custom branding per client
- AMC package builder or complex AMC pricing engine
- Online payment gateway, Razorpay or billing ledger
- Worker attendance, GPS tracking or route planning
- Advanced enterprise analytics, SLA escalation engine or automated WhatsApp/SMS
- Government vs Private contract-type billing workflows
- Spare-parts inventory / pricing catalogue or warehouse management
- Health-check approval workflow not represented in the primary reference
- Lead attribution / partner commission workflows
- Native Android/iOS mobile applications

Project Assumptions

- Client will provide final logo, brand assets, user roles/names and sample location/asset data required for setup.
- Any content, documents or photographs to be displayed in production will be supplied by the client.
- Hosting/domain/third-party paid services are not included unless explicitly mentioned in writing.
- One consolidated round of UAT feedback will be considered during final testing; major scope changes are estimated separately.
- Timeline assumes timely feedback, approvals and access to required deployment credentials.

Acceptance

By signing below, both parties acknowledge the proposed Phase-1 scope, commercial value, delivery assumptions and exclusions stated in this proposal.

For Client	For Curve Metrics
Name: _____	Name: _____
Signature: _____	Signature: _____
Date: _____	Date: _____

Prepared by Curve Metrics

Empowering Business Online | curvemetrics.in